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Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)

(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)

Payment Unit Acres Total CCF January February March April May June July August Sept October November December

1 14 309

2 29 163

3 29 570

4 5 115

5 8 178

6 15 140

7 24 570

8 (ROW) 1 97

Totals = 125 2142

Weekly Production Capability = 

(Volume + Acres)

(give consideration to down-time, equipment breakdowns, trucking capability

you can separate by season of the year also)

Reference SAMPLE CONTRACT: Also Reference: Specified Road Plans YES

KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions Pre-haul Maintenance Plans

KT-GT.3.1.4# - Operating Restrictions Temporary Road Plans

Termination Date: October 30, 2016 Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless I give

Normal Operating Season: December 15 thru March 15 Written Permission: (Check One)

[Note: some Payment Units allow for operations outside of the Normal Operating Season, 

if you want to operate outside of the Restricted Periods, plan in schedule above]

Objective of Pre-haul maintenance includes Winter/Dry Summer Road Standard Signature & Date (Please Print Name After Signature

Specified Roads:   YES                                                  

Prehaul Road Maintenance:

Erosion Control,                                    

Slash Treament,                    

Recurrent Road Maintenance,                  

Final Road Maintenance

Can Release Do Not Release

#1-001:Wildlife Denning Brushpile 

Construction - Payment Unit 1 (3 

piles)

#1-004:Wildlife Denning Brushpile 

Construction - Payment Unit 4 (1 

pile)

Stewardship Project

#1-003:Wildlife Denning Brushpile 

Construction - Payment Unit 3 (6 

piles)

#1-005:Wildlife Denning Brushpile 

Construction - Payment Unit 5 (1 

pile)

#1-007:Wildlife Denning Brushpile 

Construction - Payment Unit 7 (4 

piles)

#2-001:Aspen Site Preparation 

Payment Unit 1 (14 acres)

#2-003:Aspen Site Preparation 

Payment Unit 3 (29 acres)


